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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. June 15, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 61E82

COOK County

Section 17-00078-00-RS (La Grange Park)
Project WA3V-900 ()

Route SHERWOOD ROAD

District 1 Construction Funds

Resurfacing Sherwood Road from LaGrange Road to Harding Avenue in the Village of LaGrange Park.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING
SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction

(Adopted 4-1-16) (Revised 1-1-18)
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CHECK SHEET
FOR
RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract
and are included by reference:

RECURRING SPECIAL PROVISIONS

CHECK SHEET #
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X Additional State Requirements for Federal-Aid Construction Contracts
X Subletting of Contracts (Federal-Aid Contracts)
X EEO

Specific EEO Responsibilities Non Federal-Aid Contracts
Required Provisions - State Contracts
Asbestos Bearing Pad Removal

Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal

Temporary Stream Crossings and In-Stream Work Pads
Construction Layout Stakes Except for Bridges

Construction Layout Stakes

Use of Geotextile Fabric for Railroad Crossing

Subsealing of Concrete Pavements

Hot-Mix Asphalt Surface Correction

Pavement and Shoulder Resurfacing

Patching with Hot-Mix Asphalt Overlay Removal

Polymer Concrete

PVC Pipeliner

Bicycle Racks

Temporary Portable Bridge Traffic Signals

Work Zone Public Information Signs

Nighttime Inspection of Roadway Lighting

English Substitution of Metric Bolts

Calcium Chloride Accelerator for Portland Cement Concrete
Quality Control of Concrete Mixtures at the Plant

Quality Control/Quality Assurance of Concrete Mixtures

Digital Terrain Modeling for Earthwork Calculations

Reserved

Preventive Maintenance — Bituminous Surface Treatment (A-1)
Reserved

Reserved

Reserved

Temporary Raised Pavement Markers

Restoring Bridge Approach Pavements Using High-Density Foam
Portland Cement Concrete Inlay or Overlay

Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching
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CHECK SHEET
FOR
LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

The following LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS indicated by an “X”
are applicable to this contract and are included by reference:

LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS

CHECK SHEET # PAGE NO.
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INDEX FOR SPECIAL PROVISIONS

ITEM PAGE
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RESURFACING & PATCHING OPERATIONS) ....ooiiiiiiiie ittt 12
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INDEX FOR SPECIAL PROVISIONS

ITEM PAGE
DISTRICT ONE SPECIAL PROVISIONS

ADJUSTMENTS AND RECONSTRUCTIONS (D-1) ...uoiiiiiiiiiiie ittt 19
COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL, AND BEDDING (D-1).....cccccvveernnee. 20
DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT-1) ..ccvviiiiiiiiiieiieee e 20
FRICTION AGGREGATE (D-1) ..eiiiiiiteiie ettt ettt a et e e e e et e e e e e e 21
GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (D-1) ...cccoiiiiiiiiiiieee e 25
HMA-MIXTURE DESIGN REQUIREMENTS (D-1) ....uuiiiiiiiiiiiie et 27
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BDE SPECIAL PROVISIONS

The following special provisions indicated by an “X” are applicable to this contract. An * indicates a new or revised special
provision for the letting.

File
Name
80099
80382
80274
80192
80173
80241
50261
5048l
50491
5053l
80366
80386
80396
80384
80198
80199
80293

80311
80277
80261
80387
* 80029
80378
80388
80229
80304
80246
80347

80383
80376
80392
80336
* 80393
80045
* 80394
80165
80349
80371
80390
80377
80389
80359
80385
80300
80328
34261
80157

Pg.

48

50

51

55
58

69

70

71
72

74

76
77
78

79

Special Provision Title

Accessible Pedestrian Signals (APS)
Adjusting Frames and Grates

Aggregate Subgrade Improvement

Automated Flagger Assistance Device

Bituminous Materials Cost Adjustments

Bridge Demolition Debris

Building Removal-Case | (Non-Friable and Friable Asbestos)
Building Removal-Case Il (Non-Friable Asbestos)
Building Removal-Case Il (Friable Asbestos)

Building Removal-Case IV (No Asbestos)

Butt Joints

Calcium Aluminate Cement for Class PP-5 Concrete Patching
Class A and B Patching

Compensable Delay Costs
Completion Date (via calendar days)

Completion Date (via calendar days) Plus Working Days
Concrete Box Culverts with Skews > 30 Degrees and Design Fills <5
Feet

Concrete End Sections for Pipe Culverts

Concrete Mix Design — Department Provided
Construction Air Quality — Diesel Retrofit

Contrast Preformed Plastic Pavement Marking
Disadvantaged Business Enterprise Participation

Dowel Bar Inserter

Equipment Parking and Storage

Fuel Cost Adjustment

Grooving for Recessed Pavement Markings

Hot-Mix Asphalt — Density Testing of Longitudinal Joints
Hot-Mix Asphalt — Pay for Performance Using Percent Within Limits -
Jobsite Sampling

Hot-Mix Asphalt — Quality Control for Performance
Hot-Mix Asphalt — Tack Coat

Lights on Barricades

Longitudinal Joint and Crack Patching

Manholes, Valve Vaults, and Flat Slab Tops

Material Transfer Device

Metal Flared End Section for Pipe Culverts

Moisture Cured Urethane Paint System

Pavement Marking Blackout Tape

Pavement Marking Removal

Payments to Subcontractors

Portable Changeable Message Signs

Portland Cement Concrete

Portland Cement Concrete Bridge Deck Curing

Portland Cement Concrete Sidewalk

Preformed Plastic Pavement Marking Type D - Inlaid
Progress Payments

Railroad Protective Liability Insurance

Railroad Protective Liability Insurance (5 and 10)

Effective

April 1, 2003
April 1, 2017
April 1, 2012
Jan. 1, 2008
Nov. 2, 2006
July 1, 2009
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
Sept. 1, 1990
July 1, 2016
Nov. 1, 2017
Jan. 1, 2018
June 2, 2017
April 1, 2008
April 1, 2008
April 1, 2012

Jan. 1, 2013
Jan. 1, 2012
June 1, 2010
Nov. 1, 2017
Sept. 1, 2000
Jan. 1, 2017
Nov. 1, 2017
April 1, 2009
Nov. 1, 2012
Jan. 1, 2010
Nov. 1, 2014

April 1, 2017
Nov. 1, 2016
Jan. 1, 2018
April 1, 2014
Jan. 1, 2018

June 15, 1999

Jan. 1, 2018
Nov. 1, 2006
Nov. 1, 2014
July 1, 2016
Nov. 2, 2017
Nov. 1, 2016
Nov. 1, 2017
April 1, 2015
Aug. 1, 2017
April 1, 2012
Nov. 2, 2013
Dec. 1, 1986
Jan. 1, 2006

Revised
Jan. 1, 2014
April 1, 2016
Aug. 1, 2017
April 1, 2010
April 1, 2010

April 1, 2010
April 1, 2010

July 1, 2016

April 1, 2016
April 1, 2016
Nov. 1, 2014

April 2, 2018
Jan. 1, 2018

Aug. 1, 2017
Nov. 1, 2017
April 1, 2016
Jan. 1, 2018

Nov. 1, 2017

April 1, 2016

March 2, 2018

Aug. 1, 2014
April 1, 2018
Jan. 1, 2010
April 1, 2016
April 1, 2017
Nov. 1, 2017
April 1, 2016

Jan. 1, 2006



File

Name
80306

80395
80340
80127
* 80397
80391
80317
80298

20338
80318

80288
80302
80071

The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions.

Eile
Name
80368
80369

80338

80379

80381
80380

Pg.

80 | X
81 | X

82 | X
84 | X
85 | X

Special Provision Title

Special Provision Title

Light Tower

Mast Arm Assembly and Pole

Portland Cement Concrete Partial Depth Hot-Mix
Asphalt Patching

Steel Plate Beam Guardrail

Traffic Barrier Terminal, Type 1 Special
Tubular Markers

Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt
Shingles (RAS)
Sloped Metal End Section for Pipe Culverts
Speed Display Trailer
Steel Cost Adjustment
Subcontractor and DBE Payment Reporting

Subcontractor Mobilization Payments

Surface Testing of Hot-Mix Asphalt Overlays

Temporary Pavement Marking (NOTE: This special provision was
previously named “Pavement Marking Tape Type 1V".)

Training Special Provision
Traversable Pipe Grate for Concrete End Sections (Note: This
special provision was previously named “Traversable Pipe Grate”.)
Warm Mix Asphalt
Weekly DBE Trucking Reports
Working Days

New Location

Article 1069.08
Article 1077.03(a)(1)
Recurring CS #35

Articles 630.02, 630.05,
630.06, and 630.08
Article 631.04

Articles 701.03, 701.15,
701.18, and 1106.02

Effective Revised
Nov. 1, 2012 Jan. 1, 2018
Jan. 1, 2018
April 2,2014  Jan. 1, 2017
April 2, 2014  Aug. 1, 2017
April 2, 2018
Nov. 2, 2017
Jan. 1,2013  April 1, 2016
April 1,2012  April 1, 2017
Oct. 15, 1975
Jan. 1, 2013 Jan. 1, 2018
Jan. 1,2012 April 1, 2016
June 2, 2012  April 2, 2015
Jan. 1, 2002
Effective Revised
July 1, 2016
July 1, 2016
April 1, 2014  April 1, 2016
Jan. 1, 2017
Jan. 1, 2017
Jan. 1, 2017



SHERWOOD ROAD

LAGRANGE ROAD TO HARDING AVENUE
SECTION NO 17-00078-00-RS

VILLAGE OF LaGRANGE PARK

COOK COUNTY

CONTRACT NO. 61E82

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction”, adopted April 1, 2016, herein referred to as the Standard Specifications, the latest edition
of the "lllinois Manual on Uniform Traffic Control Devices for Streets and Highways", and the Manual
of Test Procedures for Materials in effect on the date of invitation for bids, herein referred to as the
Specifications, and the "Supplemental Specifications and Recurring Special Provisions" indicated on the
Check Sheet included herein which apply to and govern and in case of conflict with any part or parts of
said Specifications, the said Special Provisions shall take precedence and shall govern the construction
of:

SHERWOOD ROAD

PROJECT WA3V/(900)

VILLAGE SECTION 17-00078-00-RS

VILLAGE OF LaGRANGE PARK

COOK COUNTY

CONTRACT NO. 61E82

LOCATION OF PROJECT

The project is located on Sherwood Road beginning at LaGrange Road (Sta 1+00) and ending at Harding
Avenue (Station 21+05) for a total gross length of 2,005 feet (0.38 miles) and net length of 2,005 feet
(0.38 miles) within the Village of LaGrange Park, in Cook County, Illinois.

DESCRIPTION OF PROJECT

The work consists of resurfacing, intermittent replacement of defective curb and gutter, driveways, and
sidewalks; pavement patching, hot-mix asphalt surface removal, resurfacing with level binder and hot-mix
asphalt surface course, pavement striping, restoring the parkways with topsoil and sod, as well as all
incidental and collateral work necessary to complete the project as shown in the plans and described herein.

PROJECT STAGING AND LOCAL ACCESS

During the construction of the project, Sherwood Road will remain open to traffic. The roadway must
remain traversable for local residents and emergency vehicles at all times. The Contractor will be
required to follow the staging plan as described below:

e All concrete work including combination curb and gutter, sidewalk, and driveways must be
removed, replaced, and allowed to cure to design strength on the West side of the street prior to
any removal on the East side of the street.



SHERWOOD ROAD

LAGRANGE ROAD TO HARDING AVENUE
SECTION NO 17-00078-00-RS

VILLAGE OF LaGRANGE PARK

COOK COUNTY

CONTRACT NO. 61E82

e All concrete work must be completed and cured on both sides of the street prior to removing any
of the existing pavement structure.

e Concrete improvements at the Sherwood Road and Oak Avenue intersection will be completed
one corner at a time during the school year. All corners will have to be accessible prior to the
removal of the next corner.

e The roadway must be surfaced in two passes.

All work for staging and maintaining local access is included in the cost of TRAFFIC CONTROL AND
PROTECTION STANDARDS items.

MAINTENANCE OF ROADWAYS

Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for normal
maintenance of all existing roadways within the limits of the improvement. This normal maintenance shall
include all repair work deemed necessary by the Engineer, but shall not include snow removal operations.
Traffic control and protection for maintenance of roadways will be provided by the Contractor as required by
the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such items,
including the accompanying traffic control and protection required by the Engineer will be paid for in
accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project have
provided the following information in regard to their facilities and the proposed improvements. The tables
below contain a description of specific conflicts to be resolved and/or facilities which will require some
action on the part of the Department’s contractor to proceed with work. Each table entry includes an
identification of the action necessary and, if applicable, the estimated duration required for the resolution.

UTILTIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in the contract.
The company has been notified of all conflicts and will be required to obtain the necessary permits to
complete their work; in some instances resolution will be a function of the construction staging. The
responsible agency must relocate or complete new installations as noted in the action column; this work has



SHERWOOD ROAD

LAGRANGE ROAD TO HARDING AVENUE
SECTION NO 17-00078-00-RS

VILLAGE OF LaGRANGE PARK

COOK COUNTY

CONTRACT NO. 61E82

been deemed necessary to be complete for the Department’s contractor to then work in the stage under which
the item has been listed.

NO CONFLICTS

Pre-Stage
NO CONFLICTS TO BE RESOLVED

Stage 1
NO CONFLICTS TO BE RESOLVED

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan included for
the contract. The information provided is not a comprehensive list of all remaining utilities, but those which
during coordination were identified as ones which might require the Department’s contractor to take into
consideration when making the determination of the means and methods that would be required to construct
the proposed improvement. In some instances the contractor will be responsible to notify the owner in
advance of the work to take place so necessary staffing on the owners part can be secured.

Pre-Stage
NO UTILITIES TO BE WATCHED AND PROTECTED
Stage 1
STAGE /
LOCATION TYPE DESCRIPTION OWNER ACTION
Contractor will have
.. to be attentive and
Overhead Existing — overhead carefully when
Various Locations . wire lines that cross ComEd ]
lines construction
Sherwood Road ) ]
equipment is near
overhead lines.




SHERWOOD ROAD

LAGRANGE ROAD TO HARDING AVENUE

SECTION NO 17-00078-00-RS
VILLAGE OF LaGRANGE PARK
COOK COUNTY

CONTRACT NO. 61E82

The following contact information is what was used during the preparation of the plans as provided by the
owner of the facility.

Agency/Company | Name of contact | Address Phone e-mail address
Responsible  to
Resolve Conflict
Nicor Gas Bruce Koppang | 1844 Ferry Road | 630-388-3830 | bkoppan@aglresources.com
Naperville, IL
60563
ComEd Peter Kratzer 1 N 423 Swift 708-518-6209 | Peter.kratzer@ComEd.com
Road
Lombard, IL
60148
AT &T Janet Ahern 1000 Commerce | 630-573-6414 | jal763@att.com
Drive
Oak Brook, IL
60523
Comcast Martha Gieras 688 Industrial Dr | 630-600-6307 | Martha_Gieras@cable.comcal
Elmhurst, Illinois st.com
60126

The above represents the best information available to the Department and is included for the convenience of
the bidder. The days required for conflict resolution should be taken into account in the bid as this
information has also been factored into the timeline identified for the project when setting the completion
date. The applicable portions of the Standard Specifications for Road and Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin on the
date of the executed contract regardless of the status of the utility relocations. The responsible agencies will
be working toward resolving subsequent conflicts in conjunction with contractor activities in the number of
days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor. A utility
kickoff meeting will be scheduled between the Department, the Department’s contractor and the utility
companies. The Department’s contractor is responsible for contacting J.U.L.LLE. prior to any and all
excavation work.
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HOT-MIX ASPHALT PAVING OPERATIONS

The level binder will be placed in two (2) passes with a cold joint located within three inches (3”) of the
center line of the pavement. The contractor will be required to schedule his operations so that no
sections of pavement along the center line will have a cold joint overnight.

The HMA surface course will be placed in two (2) passes with a cold joint located at the center-line of
the pavement. The contractor will be required to schedule his operations so that no sections of pavement
along the center-line will have a cold joint overnight.

Traffic will remain live during the placement of HMA.

AGGREGATE BEDDING FOR CONCRETE WORK

New curb and gutter and sidewalk shall be placed on a minimum of two inches (2”) of compacted CA-6
stone bedding, while 7 driveway pavement shall be placed on a minimum of four inches (4”) of
compacted CA-6 stone bedding. Additional aggregate required to adjust the existing elevation of the
subgrade to the proposed elevation will be included as part of this work.

Basis of Payment: This item will not be paid for separately but will be included in the unit price for the
respective concrete items in the contract.

CURB AND GUTTER TRANSITIONS

Transitions from the proposed curb and gutters to the depressed curb and gutters, proposed curb and
gutters to existing curb and gutters, and from 6” curb height to 4” curb height (and vice-a-versa) shall be
done in ten (10) foot transitions unless directed by the Engineer.

Basis of Payment: This item will not be paid for separately but will be included in the unit price for the
various concrete items in the Contract.

CURING AND PROTECTION

After the concrete has been finished and the water sheen has disappeared from the surface of the
concrete, the surface shall be sealed with membrane curing compound of a type approved by the
Engineer. The seal shall be maintained for the specified curing period in accordance with Article
1020.13. The edges of the concrete shall also be sealed immediately after the forms are removed. In
addition, all concrete placed during periods of cold weather shall be protected in accordance with Article
1020.13 of the Standard Specifications. This work shall be considered included in the cost of the various
concrete items in the Contract.

The work shall be under the charge and care of the Contractor until final acceptance by the Engineer as
coordinated with the Village. The Contractor shall assume all responsibility for any injury or damage to
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the work from any cause whatsoever and he shall rebuild, repair or restore the damaged work at his/her

OWn expense.

Basis of Payment: This item will not be paid for separately but will be included in the unit price for the
various concrete items in the Contract.

ITEMS TO BE SALVAGED

Where specified on the plans or as directed by the Engineer, existing frames, valve boxes, fire hydrants,
and other castings are to be removed by the Contractor to complete the work. These items are to be
collected and delivered by the Contractor to the Owner at its Public Works facility located at 937
Barnsdale Road, LaGrange Park, 708-352-2922.

Basis of Payment: This item will not be paid for separately but will be included in the unit price for the
various sewer structures in the contract.

OPEN EXCAVATIONS

The Contractor shall not leave any excavation open overnight. The Contractor shall be responsible for
completely backfilling or plating over all excavations at the end of each day. If the excavations are
backfilled they shall be filled with an aggregate meeting the gradation of CA-6.

The material shall be compacted sufficiently to prevent rutting or settlement of material under traffic
loads. If plates are used they shall be of sufficient thickness to support vehicular loads. Additionally,
the plates shall extend a minimum of nine inches (9”) beyond the limits of the excavation on all sides. If
the plates are to be left over the weekend, the edges of the plates shall be cushioned with a bituminous
mixture in areas where vehicular traffic will cross the plates.

The costs for providing the aggregate, plates and bituminous mixture will not be paid for directly but
shall be considered included in the cost of the excavation work required for the various contract items.

MAINTENANCE OF EXISTING DRAINAGE STRUCTURES

All loose material deposited in the flow line of gutters and drainage structures that obstructs the natural
flow of water shall be removed at the close of each working day. At the conclusion of the construction
operations, all drainage facilities shall be clean and free of all obstructions due to construction
operations.

Basis of Payment: This item will not be paid for separately but will be included in the unit price for the
various sewer structures in the contract.

INLET FILTERS

This work shall consist of the furnishing, installation, and removal of a drainage structure inlet filter
assembly, consisting of a frame and filter bag, to collect sediment in surface stormwater runoff at
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locations shown on the plans or as directed by the Engineer be in accordance with Section 280 of the
Standard Specifications.

The Contractor shall inspect the work site and review the plans to determine the number and dimensions
of the various types of drainage structure frames (circular and rectangular) into which the inlet filters
will be installed prior to ordering materials.

The drainage structure inlet filter assembly shall be installed under the grate on the lip of the drainage
structure frame with the fabric bag hanging down into the drainage structure.

The drainage structure inlet filter assembly shall remain in place until final removal of the assembly is
directed by the Engineer. The drainage structure inlet filter assembly shall remain the property of the
Contractor. Final removal of the assembly shall include the disposal of debris or silt that has
accumulated in the filter bag at the time of final removal.

Cleaning of the filter bags shall be included in this item. The cleanings shall be performed weekly, or as
needed to keep the bags from reaching 75% of their storage capacity, for the duration of the use of each
drainage structure inlet filter assembly. The Engineer shall be the sole judge of the need for cleaning,
based on the rate that debris and silt is collected at each location. Also included shall be the off-site
disposal of the material which is removed from the bags.

The drainage structure inlet filter assembly consists of a steel frame with a replaceable geotextile fabric
bag attached with a steel band with locking cap that is suspended from the frame. A clean used bag and
a used steel frame in good condition meeting the approval of the Engineer may be substituted for new
materials.

Basis of Payment: The work will be paid for at the Contract unit price per EACH for INLET
FILTERS.

DETECTABLE WARNINGS

This work includes the installation of a detectable warning surface system in all concrete sidewalk ramps
in compliance with the Americans with Disabilities Act, Accessibility Guidelines (ADAAG). Work shall
be in accordance with IDOT Standards and Section 424 of the Standard Specifications and the details for
this item as shown on the Plans. This item shall consist of installing cast-in-place, hollow composite
paver tiles with embedment flanges in the freshly poured concrete sidewalk ramp.

These fiberglass paver tiles shall be “brick red” in color and typically be 24 X 60” in size, although the
size may vary depending on unique geometrics that are found in the field.

The composite paver tile used in this project shall be as manufactured by TufTile, Access Tile, or
Armor-Tile. The paver tiles shall be installed according to the manufacturer’s installation procedures.

Basis of Payment: This item shall be at the Contract unit price per Square Foot for DETECTABLE
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WARNINGS.

DRIVEWAY PAVEMENT REMOVAL

This item will consist of the removal of existing concrete and asphalt driveway pavements and

parkways, concrete driveway pavements which have been overlaid with asphalt, and asphalt driveway
pavements with an aggregate base at locations shown on the Plans and in accordance with Section 440 of
the "Standard Specifications.” The use of drop hammers will not be allowed for breaking these
pavements.

These driveways will be excavated to the sub-grade of the proposed driveway/ asphalt area as shown on
the plans or as directed by the Engineer. The Contractor shall be required to saw cut the driveway
pavement full-depth at the limits of removal.

Any additional excavation required to reach the proposed subgrade will be included in the cost of this
item.

Basis of Payment: This item shall be paid for at the Contract unit price per Square Yard for
DRIVEWAY PAVEMENT REMOVAL.

COMBINATION CONCRETE CURB AND GUTTER REMOVAL

This item shall primarily include the removal of defective combination concrete curb & gutter Type B-
6.12 (modified) and Type B-6.18(modified), but will include removal of all types of curb, at locations
shown on the plans or as directed by the Engineer. All removal shall terminate at existing contraction
joints, expansion joints or at saw-cut lines as determined by the Engineer.

The pavement shall be saw cut full depth six inches (6) from the edge of pavement and removed to
allow for framing of the proposed curb and gutter prior to removing the curb. The removal of this wedge
will be paid for under this item. Any additional excavation required to reach the proposed subgrade will
be included in the cost of this item.

Any asphalt surface material overlaid onto the gutter that is to be removed with the concrete curb will be
included in the cost of this item.

Basis of Payment: This item shall be paid for at the Contract unit price per foot of COMBINATION
CONCRETE CURB AND GUTTER REMOVAL.

SIDEWALK REMOVAL

This item includes the removal of sidewalk at locations shown on the Plans and as directed by the
Engineer in accordance with Section 440 of the "Standard Specifications.” The Engineer will mark the
limits of removal. The sidewalk shall be saw-cut full-depth and any areas outside the limits of removal
which are damaged shall be replaced by the Contractor at his/her own expense.
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The removal of concrete, brick, block, aggregate, flagstone, and asphalt sidewalks will be included in
this item. These sidewalks shall be excavated to the subgrade of the proposed five inch (5”) concrete
sidewalk, including the two inch (2”) crushed stone cushion. Any additional excavation required to
reach the proposed subgrade, including excavation required to construct new ADA compliant sidewalk
at corners, will be included in the cost of this item.

Basis of Payment: This item shall be paid for at the Contract unit price per Square Foot of SIDEWALK
REMOVAL.

CATCH BASINS, MANHOLES, & VALVE VAULTS TO BE RECONSTRUCTED

This item includes the reconstruction of existing manholes, catch basins, and valve vaults at locations as
directed by the Engineer. The reconstruction work shall not disturb the existing bench but shall be
concentrated upon the reconstruction of all defective barrel and cone sections to a depth exceeding two
(2) feet. The Engineer shall mark the depth to which the structure shall be reconstructed prior to the
beginning of the work on the structure.

Only a precast concrete barrel, cone, or flat top section(s), shall be used to replace defective sections of
the structure. It shall be the Contractor’s responsibility to determine the size of the existing structure, as
well as all pipe sizes and directions. No additional payment shall be made for the various sizes of
structures encountered and all pipe openings shall be formed in correct locations so no additional cutting
is required in the field. Any manholes, catch basins, or valve vaults, which are reconstructed, shall have
all debris removed from the bench regardless of whether it resulted from the construction project. All
precast barrel, cone, and flat top sections shall have a flat surface on the bottom edge that rests on
the remaining portion of the existing structure.

RECONNECTION OF EXISTING SEWER PIPE (S), UP TO FOUR FEET (4’) IN LENGTH, OF ANY
SIZE AND/OR DIMENSION, SHALL BE INCLUDED IN THE COST OF THE PLACEMENT OF
THE PROPOSED STRUCTURE. ALL INLET AND OUTLET PIPES OF STRUCTURE SHALL BE
JOINED WITH WATERTIGHT FLEXIBLE, NON_SHEAR, RUBBER CONNECTORS
CONFORMING TO ASTM C-443 & C-923 WITH STAINLESS STEEL BAND.

All Trench backfill will also be included in the cost of the structure to be reconstructed.

Basis of Payment: This item shall be paid for at the Contract unit price per Each for CATCH BASINS
TO BE RECONSTRUCTED, MANHOLES TO BE RECONSTRUCTED, VALVE VAULTS TO BE
RECONSTRUCTED, and shall include all cost for labor, equipment and material necessary to complete
this work.

FRAMES AND LIDS TO BE ADJUSTED

Structures, which are located in the curb and gutter, shall not be adjusted to final grade until the curb and
gutter has been placed to within five feet (5”) of each side of the structure. At this time the Contractor
may adjust the structure to the proper elevation to achieve drainage of the curb and gutter.
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Frames located in the curb and gutter shall be pitched 1-1/2”. Frames located in the pavement shall be
pitched to match the cross slope of the pavement. The Contractor may use solid pieces of concrete or
brick as shims to pitch the frame. The use of rocks to adjust the frames will not be permitted. The
shims must also be placed in a bed of mortar at the time of the adjustment. The Contractor will not be
allowed to shim the frame and then come back later to mortar the voids between the frame and the
structure.

The Contractor shall take care when setting the structure so as to insure that a nine inch (9”) frame and
the minimum 2” of grade rings can be placed on top of the uppermost precast section of the structure in
order to reach the finished grade.

The Contractor shall not place mastic rope between concrete rings and between the rings and frame. The
Contractor shall apply a one-quarter inch (1/4”) layer of butyl rubber gasket sealant to the external
diameter of the concrete grade adjustment rings.

Frames located in sidewalk or driveway pavement shall be pitched to match the cross slope of the
pavement.

Basis of Payment: This item shall be paid for at the Contract unit price per Each for FRAMES AND
LIDS TO BE ADJUSTED.

FRAMES AND LIDS, TYPE |

All combined sewer closed lids shall be provided according to Section 604 of the "Standard
Specifications” and shall be self-sealing with recessed pick holes. All frames with closed lids to be
furnished as part of this contract for construction, adjustment, or reconstruction of any manhole or valve
vault shall have cast into the lid one of the following words:

Self Word Cast
Structure Type Sealing Into Lid
Sanitary Manhole YES SANITARY
Combination Manhole YES SANITARY
Storm Manhole NO STORM
Valve Vault YES WATER
Catch Basin N[0 T —
Inlet NO e

Basis of Payment: The frame and lid shall be included in the unit price of any new structure placed as part of
the project. In the case of an existing structure that is to be adjusted or reconstructed the frame and lid shall
be paid for at the Contract unit price per Each for FRAMES AND LIDS, TYPE 1, CLOSED LID or
FRAMES AND LIDS, TYPE 1, OPEN LID.

10
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COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12(MODIFIED)

This item shall primarily include the construction of combination concrete curb and gutter type B-6.12 at
locations directed by the Engineer.

A six inch (6”) wide concrete wedge shall be installed along the edge of pavement. The pavement shall
be saw cut six inches (6) from the edge of pavement and removed to allow for framing of the proposed
curb and gutter prior to removing the curb. After the curb has been placed and the forms have been
removed, the void between the existing base and the new gutter will be filled with a minimum thickness
of nine inches (9”) of concrete. The concrete shall be set two and one half inches (2 '4”) below the
proposed edge of pavement. The placement of the concrete wedge shall be included in this item.

All curb shall be placed on a cushion of 2” compacted CA-6 which shall be included in the cost of this
item.

The construction of the combination concrete curb and gutter shall be in accordance with Section 606 of
the Standard Specifications and the details for this item as shown on the Plans. The proposed gutter flag
shall have a minimum thickness of ten inches (10”). The height of the curb head shall vary in
accordance with the grades shown on the Plans or as directed by the Engineer.

At any locations where sidewalk, driveways or concrete median are adjacent to the back of curb, the area
behind the curb shall be backfilled with crushed stone meeting the CA-7 gradation. The price for
furnishing and installing the crushed stone shall be considered included in this item.

Between four (4) and twenty-four (24) hours after the curb has been placed, contraction joints, three
inches (3”) in depth, shall be saw-cut at a maximum fifteen foot (15°) spacing and at other locations as
may be designated by the Engineer.

Basis of Payment: This item shall be paid for at the Contract unit price per foot of COMBINATION
CONCRETE CURB AND GUTTER TYPE B-6.12 (MODIFIED) which price shall include all costs for
furnishing labor, equipment, and materials necessary to replace the curb and gutter in accordance with
the Specifications.

COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.18(MODIFIED)

This item shall primarily include the construction of combination concrete curb and gutter type B-6.18 at
locations directed by the Engineer. This specification will be similar to COMBINATION CONCRETE
CURB AND GUTTER TYPE B-6.12 (MODIFIED) except the size of gutter flag will be eighteen inches
(18”).

Basis of Payment: This item shall be paid for at the Contract unit price per foot of COMBINATION
CONCRETE CURB AND GUTTER TYPE B-6.18 (MODIFIED) which price shall include all costs for
furnishing labor, equipment, and materials necessary to replace the curb and gutter in accordance with
the Specifications.

11
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DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING,
RESURFACING, & PATCHING OPERATIONS)

Effective: January 1, 1985

Revised: January 5, 2016

886.02TS

The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design
Details” supplement the requirements of the State of Illinois “Standard Specifications for Road and
Bridge Construction” Sections 810, 886, 1079 and 1088.

The intent of this Special Provision is to prescribe the materials and construction methods commonly
used to replace traffic signal detector loops and replace magnetic signal detectors with detector loops
during roadway resurfacing, grinding and patching operations. Loop detector replacement will not
require the transfer of traffic signal maintenance from the District Electrical Maintenance Contractor to
this contract’s electrical contractor. Replacement of magnetic detector will require wiring revisions
inside the control cabinet and therefore the transfer of maintenance will be required. All material
furnished shall be new. The locations and the details of all installations shall be as indicated on the
Plans or as directed by the Engineer.

The work to be provided under this contract consists of furnishing and installing all traffic signal work as
specified on the Plans and as specified herein in a manner acceptable and approved by the Engineer.

Notification of Intent to Work.

Contracts such as pavement grinding or patching which result in the destruction of traffic signal
detection require a notification of intent to work and an inspection. A minimum of seven (7) working
days prior to the detection removal, the Contractor shall notify the:

e Traffic Signal Maintenance and Operations Engineer at (847)705-4424
e IDOT Electrical Maintenance Contractor at (773) 287-7600

at which time arrangements will be made to adjust the traffic controller timing to compensate for the
absence of detection.

Failure to provide proper notification may require the District’s Electrical Maintenance Contractor to be
called to investigate complaints of inadequate traffic signal timing. All costs associated with these
expenses will be paid for by the Contractor at no additional expense to the Department according to
Section 109 of the “Standard Specifications.”

Acceptance of Material.
The Contractor shall provide:

All material approval requests shall be submitted a minimum of seven (7) days prior to the delivery of
equipment to the job site, or within 30 consecutive calendar days after the contract is awarded, or within

12
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15 consecutive calendar days after the preconstruction meeting, whichever is first.

Four (4) copies of a letter listing the vendor’s name and model numbers of the proposed equipment shall
be supplied. The letter will be reviewed by the Traffic Design Engineer to determine whether the
equipment to be used is approved. The letters will be stamped as approved or not approved accordingly
and returned to the Contractor.

One (1) copy of material catalog cuts.

The contract number, permit number or intersection location must be on each sheet of the letter and
material catalog cuts as required in items 2 and 3.

Inspection of Construction.

When the road is open to traffic, except as otherwise provided in Section 801 and 850 of the Standard
Specifications, the Contractor must request a turn-on and inspection of the completed detector loop
installation at each separate location. This request must be made to the Traffic Signal Maintenance and
Operations Engineer at (847)705-4424 a minimum of seven (7) working days prior to the time of the
requested inspection.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection results at
the traffic signal “turn on.” If approved, traffic signal acceptance shall be verbal at the “turn on”
inspection followed by written correspondence from the Engineer. If this work is not completed in time,
the Department reserves the right to have the work completed by others at the Contractor’s expense.

All cost of work and materials required to comply with the above requirements shall be included in the
pay item bid price, under which the subject materials and signal equipment are paid, and no additional
compensation will be allowed. Materials and signal equipment not complying with the above
requirements will be subject to removal and disposal at the Contractor's expense.

Restoration of Work Area.

Restoration of the traffic signal work area due to the detector loop installation and/or replacement shall
be included in the cost of this item. All roadway surfaces such as shoulders, medians, sidewalks,
pavement shall be replaced as shown in the plans or in kind. All damage to mowed lawns shall be
replaced with an approved sod, and all damage to unmowed fields shall be seeded.

Removal, Disposal and Salvage of Existing Traffic Signal Equipment.

The removal, disposal, and salvage of existing traffic signal equipment shall be included in the cost of
this item. All material and equipment removed shall become the property of the Contractor and disposed
of by the Contractor outside the State’s right-of-way. No additional compensation shall be provided to
the Contractor for removal, disposal or salvage expense for the work in this contract.

DETECTOR LOOP REPLACEMENT.
This work shall consist of replacing existing detector loops which are destroyed during grinding,
resurfacing, or patching operations.

13
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If damage to the detector loop is unavoidable, replacement of the existing detection system will be
necessary. This work shall be completed by an approved Electrical Contractor as directed by the
Engineer.

Replacement of the loops shall be accomplished in the following manner: The Engineer shall mark the
location of the replacement loops. The Traffic Signal Maintenance and Operations Engineer shall be
called to approve loop locations prior to the cutting of the pavement. The Contractor may reuse the
existing coilable non-metallic conduit (CNC) located between the existing handhole and the pavement if
it hasn’t been damaged. CNC meeting the requirements of NEC Article 353 shall be used for detector
loop raceways to the handholes. All burrs shall be removed from the edges of the existing conduit which
could cause damage to the new detector loop during installation. If the existing conduit is damaged
beyond repair, if it cannot be located, or if additional conduits are required for each proposed loop; the
Contractor shall be required to drill through the existing pavement into the appropriate handhole, and
install 17 (25 mm) CNC. This work and the required materials shall not be paid for separately but shall
be included in the pay item Detector Loop Replacement. Once suitable CNC raceways is established,
the loop may be cut, installed, sealed and spliced to the twisted-shielded lead-in cable in the handhole.
All loops installed in new asphalt pavement shall be installed in the binder course and not in the surface
course. The edge of pavement or the curb shall be cut with a 1/4” (6.3 mm) deep x 4” (100 mm) saw-cut
to mark location of each loop lead-in.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall have
the proposed loop locations marked and contact the Traffic Signal Maintenance and Operations Engineer
(847)705-4424 to inspect and approve the layout.

Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic Signal
Design Details.” Saw-cuts from the loop to the edge of pavement shall be made perpendicular to the
edge of pavement when possible in order to minimize the length of the saw-cut unless directed otherwise
by the Engineer or as shown on the plan.

The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an
approved vendor, secured to each wire with nylon ties. The lead-in wire, including all necessary
connections for proper operation, from the edge of pavement to the handhole, shall be included in the
detector loop pay item.

Loop sealant shall be a two-component thixotropic chemically cured polyurethane. The sealant shall be
installed 1/8” (3 mm) below the pavement surface. If installed above the surface the excess shall be

removed immediately.

Round loop(s) 6 ft (1.8 m) diameter may be substituted for 6 ft (1.8 m) by 6 ft (1.8 m) square loop(s) and
shall be paid for as 24 feet (7.2 m) of detector loop.

14



SHERWOOD ROAD

LAGRANGE ROAD TO HARDING AVENUE
SECTION NO 17-00078-00-RS

VILLAGE OF LaGRANGE PARK

COOK COUNTY

CONTRACT NO. 61E82

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather or
moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality readings shall be
more than 5.

Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design Details.”

Detector loop replacement shall be measured along the sawed slot in the pavement containing the loop
cable up to the edge of pavement, rather than the actual length of the wire in the slot. Drilling
handholes, sawing the pavement, furnishing and installing CNC to the appropriate handhole, cable
splicing to provide a fully operable detector loop, testing and all trench and backfill shall be included in
this item.

Basis of Payment.
Detector Loop Replacement shall be paid for at the contract unit price per foot (meter) of DETECTOR
LOOP REPLACEMENT.

MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.

This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in cable
and magnetic detection amplifiers and related control equipment wiring, installation of detector lead-in
cable, detector loops, detector amplifiers and related equipment wiring. The detector loop, cable, and
amplifier shall be installed according to the applicable portions of the “Standard Specifications” and the
applicable portions of the Special Provision for “Detector Loop Replacement.” All drilling of
handholes, furnishing and installing CNC, cable splicing, trench and backfill, removal of equipment, and
removing cable from conduit shall be included in this item.

Basis of Payment.

Magnetic Detector Removal and Detector Loop Installation shall be paid for at the contract unit price per
foot (meter) for DETECTOR LOOP, TYPE I, per each for INDUCTIVE LOOP DETECTOR, and foot
(meter) for ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR.

HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH

This item will consist of the removal of the existing hot-mix asphalt surface necessary to provide the
profile of the proposed pavement cross section.

The anticipated typical removal depth shall be 2 %2 inches at the gutter flag, 1 %2 inches at the quarter
crown, and ¥z inch at the centerline. However, the removal depth may vary according to the existing
conditions encountered, and may therefore include full width removal of 2 %2 inches or more if such
conditions require. This item shall include the removal of any concrete or stone base course that is
necessary to achieve the required section and the shaping and compacting of any aggregate base that is
exposed during grinding operations.

Sufficient milling or grinding passes shall be made over the existing pavement so that all irregularities
and high spots are eliminated from the pavement’s surface before it is overlaid with new material.
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The equipment and construction methods for this item will conform to Article 440.03 of the Standard
Specifications for Road and Bridge Construction. Hot-Mix Asphalt Surface Removal shall be measured
in place and the area computed in square yards for the total increment of material removed. The area
measured shall be paid for only once regardless of the number of passes needed to remove the material.

Basis of Payment: This work shall be paid for at the Contract unit price per Square Yard of HOT-MIX

ASPHALT SURFACE REMOVAL, VARIABLE DEPTH, which price shall include all costs for labor,

materials and any equipment necessary to remove and dispose the hot-mix asphalt surface in accordance
with the Specifications.

FRAMES AND LIDS TO BE ADJUSTED (SPECIAL)

In addition to Article 603 of the Standard Specifications and the details shown on the plans, this item
shall include the full depth saw cut of pavement around the structure, after the installation of Hot-Mix
Asphalt Leveling Binder. The dimensions of the saw cut shall be a 5°x 5* box around the location of the
frame. The existing pavement and temporary stone within this location shall then be removed and
included in this item as part of the frame and lid adjustment. The frame and lid shall then be adjusted to
grade and the installation of the twelve-inch (12”) section of concrete within the 5’ x 5° box shall also be
included in this item.

Add the following to Article 603.09 of the Standard Specifications:

“Removing frames and lids on structures in the pavement prior to milling, and adjusting to final grade
prior to placing the surface course, will be paid for at the Contract unit price per each for FRAMES
AND LIDS TO BE ADJUSTED (SPECIAL). This work will not be paid for when drainage structures
and utility structures are specified for payment as structure reconstruction or for structures that are
installed as part of this project.

TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996
Revised: January 2, 2007

Description.
This work shall consist of furnishing, installing, maintaining, relocating for various states of construction

and eventually removing temporary informational signs. Included in this item may be ground mount
signs, skid mount signs, truss mount signs, bridge mount signs, and overlay sign panels which cover
portions of existing signs.
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Materials.

SHERWOOD ROAD

LAGRANGE ROAD TO HARDING AVENUE
SECTION NO 17-00078-00-RS

VILLAGE OF LaGRANGE PARK

COOK COUNTY

CONTRACT NO. 61E82

Materials shall be according to the following Articles of Section 1000 - Materials:

Note 1.

Note 2.
Note 3.

Note 4.

Installation.

Item Avrticle/Section
Sign Base (Notes 1 & 2) 1090

Sign Face ( Note 3) 1091

Sign Legends 1092

Sign Supports 1093

Overlay Panels (Note 4) 1090.02

The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Type A sheeting can be used on the plywood base.

All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

The overlay panels shall be 0.08 inch (2 mm) thick.

The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1 m)
above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the edge of the
paved shoulder. A minimum of two (2) posts shall be used.

The attachment of temporary signs to existing sign structures or sign panels shall be approved by the
Engineer. Any damage to the existing signs due to the Contractor's operations shall be repaired or signs
replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with stainless steel
bands. These signs shall rest on the concrete parapet where possible. The Contractor shall furnish
mounting details for approval by the Engineer.

Method of Measurement: This work shall be measured for payment in square feet (square meters) edge

to edge (horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are required
for mounting these signs will be included as part of this pay item.

Basis of Payment: This work shall be paid for at the contract unit price per square foot (square meter)

for TEMPORARY INFORMATION SIGNING.
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SHERWOOD ROAD

LAGRANGE ROAD TO HARDING AVENUE
SECTION NO 17-00078-00-RS

VILLAGE OF LaGRANGE PARK

COOK COUNTY

CONTRACT NO. 61E82

TRAFFIC CONTROL PLAN

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the Illinois Manual on Uniform Traffic Control Devices for Streets and
highways,” any special details and Highway Standards, contained in the plans, and the Special
Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following highway
Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special
Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning
work.

STANDARDS 701006-05, 701301-04, 701311-03, 701501-06, 701701-10, 701801-06,
and 701901-07

SPECIAL PROVISIONS

LRS 3

Pavement and Shoulder Resurfacing (BDE Recurring SP CS #14)
Public Convenience and Safety (District 1)

Temporary Information Signing

Maintenance of Roadways

DETAILS (included in Plans):

(TC-10) Traffic Control and Protection for Side roads, Intersections, and Driveways
(TC-13) District One Typical Pavement Markings

(TC-16) Short Term Pavement Marking Letters and Symbols

(TC-22) Arterial Road Information Sign

Basis of Payment: This work shall be paid for per article 701.20 of the Standard Specifications as
modified by LRS 3.
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SHERWOOD ROAD

LAGRANGE ROAD TO HARDING AVENUE
SECTION NO 17-00078-00-RS

VILLAGE OF LaGRANGE PARK

COOK COUNTY

CONTRACT NO. 61E82

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to
11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, all

lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure
construction or major rehabilitation makes it impractical.”
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)

Effective: June 1, 2010

Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 Y 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/

2/

Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a)

b)

Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

56



Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)

Effective: September 1, 2000
Revised: April 2, 2018

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted

contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
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good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined that the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates that, in the absence of
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be
expected to perform _0.00 % of the work. This percentage is set as the DBE participation
goal for this contract. Consequently, in addition to the other award criteria established for this
contract, the Department will only award this contract to a bidder who makes a good faith effort
to meet this goal of DBE participation in the performance of the work. A bidder makes a good
faith effort for award consideration if either of the following is done in accordance with the
procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL. UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, of by
visiting the Department’s website at:

hitp:/Aaww. idot illinois. gov/deing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directoryfindex.

BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(@) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files
and emails for the same Item Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt
issued by a delivery service when the Utilization Plan is received by the Department.
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the
submission day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springfield, lllinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder's proposal guaranty, and may
deny authorization to bid the project if re-advertised for bids. The Department
reserves the right to invite any other bidder to submit a Utilization Plan at any time for
award consideration.

(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Ultilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement,
Department form SBE 2025, for each DBE proposed for the performance of work to
achieve the contract goal. For bidding purposes, submission of the completed SBE
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable
as long as the original is available and provided upon request. All elements of
information indicated on the said form shall be provided, including but not limited to the
following:
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(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE. If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
guote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE participation
has been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of
the contract by the bidder. The Utilization Plan will be approved by the Department if the
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or
the bidder submits sufficient documentation of a good faith effort to meet the contract goal
pursuant to 49 CFR Part 26, Appendix A. The Utilization Plan will not be approved by the
Department if the Utilization Plan does not document sufficient DBE participation to meet the
contract goal unless the apparent successful bidder documented in the Utilization Plan that it
made a good faith effort to meet the goal. This means that the bidder must show that all
necessary and reasonable steps were taken to achieve the contract goal. Necessary and
reasonable steps are those which, by their scope, intensity and appropriateness to the
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were
not successful. The Department will consider the quality, quantity, and intensity of the kinds of
efforts that the bidder has made. Mere pro forma efforts, in other words, efforts done as a
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain
DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder's good faith efforts to obtain participation. These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this
Special Provision or that a good faith effort has not been made, the Department will
notify the responsible company official designated in the Utilization Plan that the bid is
not responsive. The notification shall include a statement of reasons for the
determination. If the Ultilization Plan is not approved because it is deficient as a
technical matter, unless waived by the Department, the bidder will be notified and will be
allowed no more than a five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen
Parkway, Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of
the request in the United States mail on or before the fifth business day shall not be
deemed delivery. The determination shall become final if a request is not made and
delivered. A request may provide additional written documentation or argument
concerning the issues raised in the determination statement of reasons, provided the
documentation and arguments address efforts made prior to submitting the bid. The
request will be forwarded to the Department’s Reconsideration Officer.  The
Reconsideration Officer will extend an opportunity to the bidder to meet in person in
order to consider all issues of documentation and whether the bidder made a good faith
effort to meet the goal. After the review by the Reconsideration Officer, the bidder will
be sent a written decision within ten working days after receipt of the request for
reconsideration, explaining the basis for finding that the bidder did or did not meet the
goal or make adequate good faith efforts to do so. A final decision by the
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Reconsideration Officer that a good faith effort was made shall approve the Utilization
Plan submitted by the bidder and shall clear the contract for award. A final decision that
a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the prime Contractor or its affiliates. Work that a DBE subcontractor
in turn subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.

(e) DBE as a material supplier:
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, than a new Request for Approval of Subcontractor
shall not be required. However, the Contractor must document efforts to assure that the
existing DBE subcontractor is capable of performing the additional work and has agreed
in writing to the change.
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(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon
request. Subcontractors shall ensure that all lower tier subcontracts or agreements with
DBEs to supply labor or materials be performed in accordance with this Special
Provision.

(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE
is certified in the respective item of work) in a modification of the condition of award;
or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute
other work of equivalent value to a certified DBE or provide documentation of good
faith efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.

For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good
cause does not exist if the failure or refusal of the DBE subcontractor to perform its
work on the subcontract results from the bad faith or discriminatory action of the
prime contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because
of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200
or applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible
contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal;

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE
subcontractor. Provided, that good cause does not exist if the prime Contractor
seeks to terminate a DBE it relied upon to obtain the contract so that the prime
Contractor can self-perform the work for which the DBE contractor was engaged or
so that the prime Contractor can substitute another DBE or non-DBE contractor after
contract award.
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(f)

When a DBE is terminated, or fails to complete its work on the Contract for any
reason the Contractor shall make a good faith effort to find another DBE to substitute
for the original DBE to perform at least the same amount of work under the contract
as the terminated DBE to the extent needed to meet the established Contract goal.
The good faith efforts shall be documented by the Contractor. If the Department
requests documentation under this provision, the Contractor shall submit the
documentation within seven days, which may be extended for an additional seven
days if necessary at the request of the Contractor. The Department shall provide a
written determination to the Contractor stating whether or not good faith efforts have
been demonstrated.

FINAL PAYMENT. After the performance of the final item of work or delivery of material
by a DBE and final payment therefore to the DBE by the Contractor, but not later than
thirty calendar days after payment has been made by the Department to the Contractor
for such work or material, the Contractor shall submit a DBE Payment Agreement on
Department form SBE 2115 to the Resident Engineer. |If full and final payment has not
been made to the DBE, the DBE Payment Agreement shall indicate whether a
disagreement as to the payment required exists between the Contractor and the DBE or
if the Contractor believes that the work has not been satisfactorily completed. If the
Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted
as damages pursuant to subsection (h) of this part.

(g) ENFORCEMENT. The Department reserves the right to withhold payment to the

Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

(h) RECONSIDERATION. Notwithstanding any other provision of the contract, including but
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not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not
achieved as liquidated damages. A request to reconsider shall be delivered to the
Contract Compliance Section and shall be handled and considered in the same manner
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision,
except a final decision that a good faith effort was not made during contract performance
to achieve the goal agreed to in the Utilization Plan shall be the final administrative
decision of the Department. The result of the reconsideration process is not
administratively appealable to the U.S. Department of Transportation.
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